

ROW OCCUPANCY JUSTIFICATION REQUEST WITHIN FIFA RESTRICTION AREA

Dear Contractor,

The City is implementing a temporary moratorium on non-essential construction activities within the [FIFA restriction area](#) to mitigate traffic congestion and ensure safe and efficient mobility during the upcoming FIFA event.

To assess whether your proposed or ongoing works may proceed during this period, the City requires a formal justification demonstrating that the work is critical and cannot be reasonably deferred.

Please provide a written submission addressing the following:

1. Scope of Work

Provide a detailed description of the proposed or ongoing work.

ROW OCCUPANCY JUSTIFICATION REQUEST WITHIN FIFA RESTRICTION AREA

Outline the key components, phases, and methods of construction.

Confirm whether this is

- new work,
- ongoing work
- related to truck deliveries

2. Necessity and Timing

What are the specific risks, impacts, or consequences if the work is deferred until after the FIFA event?

ROW OCCUPANCY JUSTIFICATION REQUEST WITHIN FIFA RESTRICTION AREA

What alternatives were considered to defer or reschedule the work outside the FIFA moratorium period?

4. Risk of Delay and Acceleration Measures

Is there a risk that the lane cannot be reopened by the requested end date?

- Yes
- No